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ITEM NO. SCHEDULE OF SUPPLIES/SERVICES QUANTITY | UNIT UNIT PRICE AMOUNT

$149,496.19.
This is a Time-and-Materials (T&M) task order
with a total ceiling price of $149,4%96.19, which
the Contractor is not authorized to exceed. The
Contractor exceeds at its own risk.
The total obligated/funded ceiling amount for
this order is currently $50,000.00. This order is
incrementally funded as detailed in Attachment B
Summary of Amounts and Ceilings and Attachment B
is hereby incorporated (1 page).
Contracting Officer's Representative (COR) for
this task order:
Melissa Puchalski, (202) 343-9882,
Puchalski.Melissa@epa.gov
Alternate COR:
Macy Taylor, (202) 343-9183, Macy.Taylor@epa.gov
The services of this order are for severable.
TOCOR: Melissa Puchalski
Period of Performance: 07/09/2017 to 07/08/2018
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ATTACHMENT A

STATEMENT OF WORK
Title: Tribal Base Operation of the Network
Contractor: Amec Foster Wheeler
Contract #: EP-W-16-015
Task Order #: 1004
Period of Performance: 7/9/2017 to 7/8/2018
EPA Key Personnel

Task Order Project Officer (TOPO)/Contract Level Project Officer (PO):
Melissa Puchalski

Clean Air Markets Division (OAP/OAR/CAMD)

1200 Pennsylvania Ave., NW

Mail Code 6204M

Washington, DC 20460

phone: (202) 343-9882

email: puchalski.melissa@epa.gov

Alternate TOPO:

Taylor Macy

Clean Air Markets Division (OAP/OAR/CAMD)
1200 Pennsylvania Ave., NW

Mail Code 6204M

Washington, DC 20460

phone: (202) 343-9183

email: macy.taylor@epa.gov

Contracting Officer (CO):

Mike Fox

Contracting Officer

Administrative Contract Service Center
1200 Pennsylvania Ave N.W.

Mail Code 3803R

Washington DC 20460

phone: (202) 564-2550

email: fox.michael @epa.gov
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STATEMENT OF WORK
I. INTRODUCTION

The Clean Air Status and Trends Network (CASTNET) is a long-term environmental monitoring network
that measures changes in ambient air quality and assesses atmospheric deposition over broad geographic
regions of the U.S. (https://www.epa.gov/castnet). Operating since 1987, CASTNET has evolved into a
robust regional monitoring program which currently consists of approximately 95 monitoring stations
nationwide. The Environmental Protection Agency (EPA) coordinates the operation of the network in
cooperation with numerous federal, tribal, state and local partners.

The primary monitoring objectives of CASTNET are to:

¢ Provide high quality data on atmospheric deposition, rural ground level ozone and other forms of
atmospheric pollution;

e Support the primary and secondary ozone NAAQS and provide data on NAAQS compliance in rural
areas;

e Monitor the status and trends in regional air quality and atmospheric deposition;

¢ Assess and report on geographic patterns and long-term, temporal trends in ambient air pollution and
atmospheric deposition;

¢ Improve our understanding of PM and ozone formation;

¢ Validate and improve atmospheric models;

¢ Provide data for health-based research and epidemiology studies;

¢ Assess the effectiveness of EPA’s emission reduction programs; and

e Support science and ecosystem studies.

CASTNET sites measure weekly average concentrations of sulfate (SO4>), nitrate (NO5"), ammonium
(NH4"), sulfur dioxide (SO), nitric acid (HNO3), chloride (CI') and the base cations (Na*, K*, Mg**and
Ca®") using a 3-stage filter pack. In addition, each site may make ancillary measurements, including hourly
ozone (O3), hourly meteorology, ammonia (NH3) gas using passive devices, and trace-level gases. Trace-
level gas monitors include reactive oxidized nitrogen (NOy), nitric oxide (NO), sulfur dioxide (SO-) and
carbon monoxide (CO). CASTNET O3, meteorological, and trace gas measurements follow the
requirements in the Code of Federal Regulations (CFR) and EPA’s Quality Assurance Handbook.

II. PURPOSE

The primary purpose of this task order is to provide for routine activities and provisions associated with
operating the CASTNET base program at Tribal monitoring sites. All tasks shall be performed in
accordance with the contract’s Statement of Work.

Tasks performed under this task order will cover the operation of all CASTNET tribal monitoring sites,
excluding all sites covered under Task Order 103.

III. CONTRACT LEVEL STATEMENT OF WORK REFERENCE

The tasks to be performed under this task order are consistent with the activities authorized in CLINs 1
through 21 of the contract’s Statement of Work.
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IV. TECHNICAL DIRECTION
1. Prepare a Proposal

The Contractor shall prepare a Task Order Technical and Cost Proposal in accordance with the terms and
conditions of contract clauses B.2 entitled Fixed Rates for Services — Indefinite delivery/Indefinite quantity
contract.

2. Base Operations

The contractor shall perform the tasks and subtasks listed in the SOW for Task Order 4 as delineated in the
CASTNET V contract SOW and Amec Foster Wheeler’s proposal. Descriptions of the technical approach
and methods are found in the CASTNET QAPP v 9.0 and Amec Foster Wheeler’s technical proposal. The
number of applicable sites, units and estimated hours for the tasks and CLINSs, as described in the contract’s
SOW, that shall be delivered are as follows:

CLIN DESCRIPTION SITES UNITS HOURS

2 Dry Dep Filterpack w/ operator 1 12 70

3 Dry Dep Filterpack w/o operator 5 60 349

4 Ozone Monitoring w/ operator 1 12 70

5 Ozone Monitoring w/o operator 2 21 123

7 Meteorology w/o operator 1 12 6

14 Filter Media Analysis 6 355 0

16 Operation of an NADP AMoN site collocated with 1 12 2
CASTNET

TOTAL HOURS 636

Attachment 1 describes which tasks and CLINs shall be performed at each site. The table above is a
summary of Attachment 1. The table above shows SITE/YEAR as the number of CLINs ordered for that site
per 12-months. The UNIT is the number of site-months ordered for each CLIN.

V. DELIVERABLES AND SCHEDULE

1. Proposal

The contractor shall deliver a Task Order Technical and Cost Proposal in accordance with clause B.7 Task
Order Ordering Procedures of the contract. The proposal shall be submitted 10 days after receipt of the
SOW.

2. Monthly Progress Report

The contractor shall prepare and submit a monthly progress report by the 15" of each month summarizing
the progress made, issues encountered or expected, work planned for the next reporting period and costs.
These reports shall comply with contract clauses F.3 Reports of Work and F.5 Monthly Progress Report.
Reports shall be delivered electronically.

3. Additional Deliverables

The contractor shall deliver the following reports electronically (as required under Task Order 0103) and
will include data from the Tribal monitoring sites under this Task Order. Duplicate reports shall not be
submitted.
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Daily Data Submittal 24 hours from collection of data

Monthly Data Submittal at the end of each month

Quarterly Data Submittal 120 days after completion of each quarter
Quarterly Data Report 90 days after completion of each quarter
Annual Report Draft August 15, 2017

QA Quarterly Report 30 days after completion of quarters 1, 2, 3
QA Annual Report 30 days after completion of quarter 4

Distribution of Deliverables:

Addressee Copies
EPA Contracting Officer (Mike Fox) 1
EPA Project Officer (Melissa Puchalski) il
EPA Alternate (Taylor Macy) ik

Attachment 1. Matrix of CLINs by CASTNET Site ID

CLINs
SITE Tk 2 3 4 5 7 14 16
ALC188 12 12 59.11 12
CHE185 12 12 59.11
KIC003 12 59.11
NPTO006 12 12 59.11
REDO004 12 59.11
SAN189 12 12 59.11
total 12 60 12 24 12 355 12
counts 1 5 1 2 1 6 1
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EP-W-16-015
Task Order# 1004

ATTACHMENT B
SUMMARY OF TASK ORDER OBLIGATION/CEILING AMOUNTS

Total Funding/Obligation Amounts

Period Previous Amount This Action Amount
Base Period - $50,000.00 $50,000.00
Total - $50,000.00 $50,000.00

Total Task Order Ceiling

Period Previous Amount This Action Amount
Base Period - $149,496.19 $149,496.19
Total - $149,496.19 $149,496.19

Note: This task order is incrementally funded in accordance with contract clause B.5 Limitation
of Government’s Obligation (EPA-B-32-103).

Page 1 of 1



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE

PAGE OF PAGES
1| 3

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
001 See Block 16C See Schedule EP-W-15-015

6. ISSUED BY CODE HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |

HPOD

US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

AMEC ENVIRONMENT & INFRASTRUCTURE, INC.
Attn: LISA DWYER

AMEC FOSTER WHEELER ENVIRONMENT & I
751 ARBOR WAY, STE 180

[©)@)

BLUE BELL PA 194221960

9A. AMENDMENT OF SOLICITATION NO.

9B. DATED (SEE ITEM 11)

X |EP-W-16-015
1004

10A. MODIFICATION OF CONTRACT/ORDER NO.

10B. DATED (SEE ITEM 13)

CODE 38086125 FACILITY CODE

06/28/2017

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[[]The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers

[Jis extended.  [Jis not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER  If by

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)
See Schedule

Net Increase:

$81,869.95

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

E@ﬁﬁ_Ammwm%omﬁfswmmmwmwo@mwwmwnﬁCMmﬁﬁnmmmmmMMmmmmmnmmmmm

ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 Limitation of Funds

E. IMPORTANT: Contractor is not. [lis required to sign this document and return

copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 038086125

The purpose of this modification is to obligate incremental funding in the amount of
$81,869.95 to Task Order# 1004. The total obligated/funded ceiling amount for this order is
currently $131,869.95. This order is incrementally funded as detailed in Attachment B

Summary of Amounts and Ceilings and Attachment B is hereby incorporated

TOCOR: Melissa Puchalski
LIST OF CHANGES:

Reason for Modification : Funding Only Action

Obligated Amount for this Modification: $81,869.95
New Total Obligated Amount for this Award: $131,869.95

Incremental Funded Amount changed: from
Continued ...

(1 page).

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

Michael C. Fox

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA

(Signature of person authorized to sign)

R 2 =
B F O S L i N

16C. DATE SIGNED
SLESTRONIS

S5:EMNATURE 07/06/2017

(Signature of Contracting Officer)

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243



CONTIN ATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-16-015/1004/001 2 3
NAME OF OFFEROR OR CONTRACTOR
AMEC ENVIRONMENT & INFRASTRUCTURE, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

$50,000.00 to $131,869.95

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this modification: $81,869.95
Incremental Funded Amount changed from $50,000.00
to $131,868.95

NEW ACCOUNTING CODE ADDED:
Account code:
17-E1-58D1-102A17-2505-1758DC7090-002
Beginning FiscalYear 17
Ending Fiscal Year
Fund (Appropriation) E1
Budget Organization 58D1
Program (PRC) 102A17
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1758DC7090-002
Quantity: 0
Amount: $8,000.00
Pereent: 5.35131
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

NEW ACCOUNTING CODE ADDED:
Account code:
16-E1-58D5-102A04-2505-1758DC7103-001
Beginning FiscalYear 16
Ending Fiscal Year
Fund (Appropriation) EI1
Budget Organization 58D5
Program (PRC) 102A04
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1758DC7103-001
Quantity: 0
Amount: $23,869.95
Percents 15.96693
Subject To Funding: N
Payment Address:
RTP Finance Center
US Environmental Protection Agency
Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



CONTIN ATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-16-015/1004/001 3 3
NAME OF OFFEROR OR CONTRACTOR
AMEC ENVIRONMENT & INFRASTRUCTURE, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

RTP-Finance Center (AA216-01)
109 TW Alexander Drive

www2 .epa.gov/financial/contracts
Durham NC 27711

NEW ACCOUNTING CODE ADDED:
Account code:
17-18-C-58D5-102A45-2505-1758DC7092-001
Beginning FiscalYear 17
Ending Fiscal Year 18
Fund (Appropriation) C
Budget Organization 58D5
Program (PRC) 102A45
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1758DC7092-001
Quantity: 0
Amount: $50,000.00
Percernts 33.44567]
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Period of Performance: 07/09/2017 to 07/08/2018

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



EP-W-16-015
Task Order# 1004-001

ATTACHMENT B
SUMMARY OF TASK ORDER OBLIGATION/CEILING AMOUNTS

Total Funding/Obligation Amounts

Period Previous Amount This Action Amount
Base Period $50,000.00 $81,869.95 $131,869.95
Total $50,000.00 $81,869.95 $131,869.95

Total Task Order Ceiling

Period Previous Amount This Action Amount
Base Period $149,496.19 - $149,496.19
Total $149,496.19 - $149,496.19

Note: This task order is incrementally funded in accordance with contract clause B.5 Limitation
of Government’s Obligation (EPA-B-32-103).
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE

PAGE OF PAGES
1| 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
002 se& BloEk 16C PR-OAR-17-01209 EP-W-15-015

6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (If other than Item 6) CODE |

HPOD

US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

AMEC ENVIRONMENT & INFRASTRUCTURE, INC.
Attn: LISA DWYER

AMEC FOSTER WHEELER ENVIRONMENT & I
751 ARBOR WAY, STE 180

[0)@)

BLUE BELL PA 194221960

9A. AMENDMENT OF SOLICITATION NO.

9B. DATED (SEE ITEM 11)

X |EP-W-16-015
1004

10A. MODIFICATION OF CONTRACT/ORDER NO.

10B. DATED (SEE ITEM 13)

CODE 38086125 FACILITY CODE

06/28/2017

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[[]The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers

[Jis extended.  [Jis not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER  If by

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)
See Schedule

Net Increase:

$16,862.00

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
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ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 Limitation of Funds

E. IMPORTANT: Contractor is not. [lis required to sign this document and return

copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 038086125

The purpose of this modification is to obligate incremental funding in the amount of
$16,862.00 to Task Order# 1004. The total obligated/funded ceiling amount for this order is
currently $148,731.95. This order is incrementally funded as detailed in Attachment B

Summary of Amounts and Ceilings and Attachment B is hereby incorporated

TOCOR: Melissa Puchalski
LIST OF CHANGES:

Reason for Modification : Funding Only Action

Obligated Amount for this Modification: $16,862.00
New Total Obligated Amount for this Award: $148,731.95

Incremental Funded Amount changed: from
Continued ...

(1 page).

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

Michael C. Fox

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA

(Signature of person authorized to sign)

R 2 =
B F O S L i N

16C. DATE SIGNED
SLESTRONIS

S5:EMNATURE 08/31/2017

(Signature of Contracting Officer)

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

EP-W-16-015/1004/002 2 2
NAME OF OFFEROR OR CONTRACTOR
AMEC ENVIRONMENT & INFRASTRUCTURE, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

$131,869.95 to $148,731.95
CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this modification: $16,862.00
Incremental Funded Amount changed from
$131,869.95 to $148,731.95

NEW ACCOUNTING CODE ADDED:
Account code:
16-E1D-58D5-102A17-2505-1758DC7116-001
Beginning FiscalYear 16
Ending Fiscal Year
Fund (Appropriation) EI1D
Budget Organization 58D5
Program (PRC) 102A17
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1758DC7116-001
Amount: $16,862.00
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Period of Performance: 07/09/2017 to 07/08/2018

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



EP-W-16-015
Task Order# 1004-002

ATTACHMENT B
SUMMARY OF TASK ORDER OBLIGATION/CEILING AMOUNTS

Total Funding/Obligation Amounts

Period Previous Amount This Action Amount
Base Period $131,869.95 $16,862.00 $148,731.95
Total $131,869.95 $16,862.00 $148,731.95

Total Task Order Ceiling

Period Previous Amount This Action Amount
Base Period $149,496.19 - $149,496.19
Total $149,496.19 - $149,496.19

Note: This task order is incrementally funded in accordance with contract clause B.5 Limitation
of Government’s Obligation (EPA-B-32-103).

Page1of1



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
003 see Block 16C PR-OAR-18-00695 EP-W-15-015
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |
HPOD
US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
AMEC ENVIRONMENT & INFRASTRUCTURE, INC.
Attn: LISA DWYER 9B. DATED (SEE ITEM 11)
AMEC FOSTER WHEELER ENVIRONMENT & I
751 ARBOR WAY, STE 180
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
[(b)(4) EP-W-16-015
BLUE BELL PA 194221960 1004
10B. DATED (SEE ITEM 13)
CODE 38086125 FACILITY CODE 06/28/2017
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: 5764.24
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 Limitation of Funds

E. IMPORTANT: Contractor is not. [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125

The purpose of this modification is to obligate incremental funding in the amount of
$50,764.24 to this task order and de-obligate funding in the amount of $50,000.00 from LOA
17-18-C-58D5-102A45-2505-1758DC7092-001

This is a Time-and-Materials (T&M) task order with a total ceiling price of $149,496.19 the
Contractor is not authorized to exceed. The Contractor exceeds at its own risk.

The total obligated/funded ceiling amount for this task order is being increased by
$764.24, from $148,731.95 to $149,496.00. This order is now fully-funded as detailed in
Attachment B Summary of Amounts and Ceilings and Attachment B is hereby incorporated (1
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Michael C. Fox

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
N R - FLFLTROMIS
RERFE R S:ENATURE 03/29/2018
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTIN ATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-16-015/1004/003 2 2
NAME OF OFFEROR OR CONTRACTOR
AMEC ENVIRONMENT & INFRASTRUCTURE, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

page) .
TOCOR: Melissa Puchalski

LIST OF CHANGES:
Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $764.24
New Total Obligated Amount for this Award:
$149,496.19

Incremental Funded Amount changed: from
$148,731.95 to $149,496.19

Obligated Amount for this modification: $764.24
Incremental Funded Amount changed from
$148,731.95 to $149,496.19

CHANGES FOR ACCOUNTING CODE:
17-18-C-58D5-102A45-2505-1758DC7092-001
Amount changed from $50,000.00 to $0.00

NEW ACCOUNTING CODE ADDED:
Account code:
18-19-C-58D5-000A45-2505-1858DC8042-001
Beginning FiscalYear 18
Ending Fiscal Year 19
Fund (Appropriation) C
Budget Organization 58D5
Program (PRC) O0O0O0OA45
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1858DC8042-001
Amount: $50,764.24
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Period of Performance: 07/09/2017 to 07/08/2018

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



EP-W-16-015
Task Order# 1004, 003

ATTACHMENT B
SUMMARY OF TASK ORDER OBLIGATION/CEILING AMOUNTS

Total Funding/Obligation Amounts

Period Previous Amount This Action Amount
Base Period $148,731.95 $764.24 $149,496.19
Total $148,731.95 $764.24 $149,496.19

Total Task Order Ceiling

Period Previous Amount This Action Amount
Base Period $149,496.19 - $149,496.19
Total $149,496.19 - $149,496.19

Note: This task order is incrementally funded in accordance with contract clause B.5 Limitation
of Government’s Obligation (EPA-B-32-103).

Page1of1



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES

1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P00004 See Block 16C EP-W-15-015
6. ISSUED BY CODE HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |
HPOD

US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 9A. AMENDMENT OF SOLICITATION NO.

AMEC ENVIRONMENT & INFRASTRUCTURE, INC.

Attn: LISA DWYER 9B. DATED (SEE ITEM 11)
AMEC FOSTER WHEELER ENVIRONMENT & I

751 ARBOR WAY, STE 180

b)(4 < 10A. MODIFICATION OF CONTRACT/ORDER NO.
[(b)(4) EP-W-16-015
BLUE BELL PA 194221960 1004
10B. DATED (SEE ITEM 13)
CODE 38086125 FACILITY CODE 06/28/2017
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Decrease: -546,987.86
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 Limitation of Funds

E. IMPORTANT: Contractor is not. [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125

The purpose of this modification is to de-obligate funding in the amount of $46,987.86 from
this task order.

TOCOR: Melissa Puchalski

LIST OF CHANGES:

Reason for Modification: Funding Only Action

Obligated Amount for this Modification: -$46,987.86

New Total Obligated Amount for this Award: $102,508.33

Incremental Funded Amount changed: from

$149,496.19 to $102,508.33

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Michael C. Fox

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
N R - FLFLTROMIS
RERFE R S:ENATURE 10/24/2018
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
= EP-W-16-015/1004/P00004 2 2
NAME OF OFFEROR OR CONTRACTOR
AMEC ENVIRONMENT & INFRASTRUCTURE, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(A) (B) €y |(o)

(E)

(F)

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this Modification:
-$46,987.86
Incremental Funded Amount changed from
$149,496.19 to $102,508.33
FOB changed from Destination to

CHANGES FOR ACCOUNTING CODE:
18-19-C-58D5-000A45-2505-1858DC8042-001

Amount changed from $50,764.24 to $3,776.38

Period of Performance: 07/09/2017 to 07/08/2018

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



SOLICITATION/CONTRAGT/ORDER FOR COMMERCGIAL ITEMS

- |1. REQUISITION RUMBER

PAGE OF

OFFEROR TO COMPLETE BLOCKS 12, 17, 13, 24, £ 30 See Schedule 1 I 3

2. GONTHAGT MG, a, ANRRDY 4. ORDER NUMBER &, BOLIC|TATION NUMBER 3, SOLICITATIGN
EP-W-15-015 EFFECTIVE DATE 1006 |SEUE DATE
7. FOR SOLICITATION 0. NAME b, TELEFHOKE HUMBER o colaef cafix) 0, GFFER DUE DATEAGGAL TIME

INFORMATION CALL: Michael Fox 202-564-2550 ET
9. ISSUED BY CoDE (4 pOD 1. THISAcauisiicd s B uNRESTRICTED oR [J ser asiok: % FOR:
— 5 HUSINES WOMEN-OVNED SMALL BUSINESS
HEOD . SMALL £33 L) va05E] ELIGIBLE UNDER THE WOMEN-OWNED
U$ Egv1ronmental Pro?ectlon Bgegcy Dgﬁiggsmu- g“““'m““““““““” uaIcs:541620
William Jeffersorn Clinton Building EDWOsD
1200 Penrnsylvania Avenue, N. W. fog?:;iﬂfﬁ;g” O sm size stanparn: 515, 0
Mail Code: 3803R SMALL BUSINESS
Washington DC 20460
11, DELIVERY FOR FOB DESTiNA-  [12. DISCOUNT TERMS 13b, RATING

TION UNLESS BLOCK |8

L1132, THiIZ CONTRACT 15 A

MARKED RATED CRDER UNDER 14. METHOD OF SOLIGITATION
[] $¥E SCREDULE DFAS {15 GFR 700) [T [CiFa O rep
15, DELIVER TO COnE ]OAR/OAP 10. 4 DMINISTERED BY cook [HPOD
i
ORR/OAP HIRCD

US Environmental Protection Agency
1200 Pennsylwvania Avenue MW

U5 BEnvironmental Protection Agency
William Jefferson Clinton Building

CCOR IRTP FMC

Mail Cede: 62101J 1200 Pennsylvania Avenue, N. .
OLAR/CAP Mail Code: 3803R
Washingten DC 20460 Washington DC 20460
17a. CONTRACTORS covE [G3R086125 ‘ FACIUTY 188, PAYMENT WILL BE MADE BY
DFFEROR CODE
AMEC ENVIRONMENT & INFRASTRUCTURE, INC. RTP Finance Center
Attn: LISA DWYER US Environmental Protection Agency
BMEC FOSTER WHEELER ONVIRONMENT & I RTE-Finance Center (BA216-01)
731 ARBOR WAY, STE 180 109 TW Alexander Drive

BLUE BELL PA 1942213860

THLEPHONE HO,

Durham

(b)4)

NC 27711

www?Z,epa.gov/financial /contracts

[ 175, CHECK IF REMITFANGE 15 DIFFERENT AND PUT SUCH ADDRESS IN GFFER

18k SUBMIT INVOICES TO AQDRESS SHOWN IN BLOCK 138 UNLESS BLOCK BELOW

15 GHECKED [[1sEE ADDENDULM
19 ‘20, 21, 22, 2.
ITEM No. SCHEDULE OF SUPPLIES/BERVIGES GUANTITY {UNIT UNIT PRICE

24,
AMOUNT

DUNS Number: 038086125

This task order is issued in accordance with Task
Order Ordering Procedures and hereby incorporates
the base coentract terms and conditions by
reference, The effectlve date for performance to
commence is July 9, 2017.

The Contractor shall perform in accordance with
the Attachment A Statement of Work (4 pages) and
the accepted technical proposal and cost estimate
dated June 5, 2017 (8 pages) in the amount of

fUse Revarse andor Altach Additional Sheels as Necassary)

25. ACCOUNTING AND APPROPRIATION DATA
See schedule

26, TOTAL AWARD AMOUNT (For Govt. Use Oniy)
$182,188.00

{127a, SOLICITATION INCORPORAYES BY REFERENGE FAR 52.292-1, 52,2124, FAR 522123 AND 52.212-5 AREATTACHED, ADDENDA

OARE [ ARE NOT ATTACHED.

L127b, CONTRACTIPURGHASE ORDER INCORPORATES HY REFERENCE FAR 52.212-4, FAR 62.2125 1S ATTACHED. ADDENDA TIARE  [JARE NOT ATTACHED.
Xl28, CONTRACTOR 1S REQUIRED TO SIGN THIS DOCUMENT AND RETURN ! __|[] 29 AWARD OF GONTRACT: _ OFFER
COPIES TO ISSUING OFFICE. CONTRAGTOR AGREES TO FURNISH AND DELIVER DATED . YOUR OFFER ON SOLICITATION {BLOCK 5),

ALL ITEMS BET FORTH DR OTHERVASEADENTIFICD ABGVE AND ON ANY AQDITIONAL
SHEETS SUBJECT TO T}IE TERMS ANBJCONDITIONS SPECIFIED.

HICLUDING ANY ADDITIONS OR GHANGES WHICH ARE SET FORTH

HEREIM. |3 ACCEPTED AS TOHITEMS:

(

304. SIGHATURE OF OFE) RZR NTRACT, 31a. UNITED STATES OF AMERICA (SIGNATURE OF CONTRAGTING OFFICER]

GV ol Fux

30 AND OF SIGNER {Type ar prinl) TE !GNED 3ib. NAME OF CONTRACTING OFFICER {Type or print)
Gl i
weil - Froject Mands‘, ;Lq [7 Michael c. Fox

3. DATE SIGNED

06/29/2017

AUTHCRIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION 15 NOT LISABLE

STANDARD FORM 1448 {REV. 2/2012}
Prescribod by GSA - FAR (48 CFR) §3.212



2 of 3

19. 20. 21. 22. 23. 24,
ITEM NO. SCHEDULE OF SUPPLIES/SERVICES QUANTITY | UNIT UNIT PRICE AMOUNT

$182,188.00.
This is a Time-and-Materials (T&M) task order
with a total ceiling price of $182,188.00, which
the Contractor is not authorized to exceed. The
Contractor exceeds at its own risk.
The total obligated/funded ceiling amount for
this order is currently $38,000.00. This order is
incrementally funded as detailed in Attachment B
Summary of Amounts and Ceilings and Attachment B
is hereby incorporated (1 page).
Contracting Officer's Representative (COR) for
this task order:
Macy Taylor, (202) 343-9183, Macy.Taylor@epa.gov
Alternate COR:
Gregory Beachley, (202) 343-9621,
Beachley.Gregory@epa.gov
The services of this order are for severable.
TOCOR: Taylor Macy
Period of Performance: 07/0%/2017 to 07/08/2018

0001 Non-Routine Maintenance and Repairs of CASTNET
Equipment
Requisition No: PR-OAR-17-00915, PR-OAR-17-01192
Continued

32a. QUANTITY IN COLUMN 21 HAS BEEN

[ ] RECEIVED [] INSPECTED [ ] ACCEPTED, AND CONFORMS TO THE CONTRACT, EXCEPT AS NOTED!

32b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE 32¢c. DATE 32d. PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT REPRESENTATIVE

32e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE

32f. TELEPHONE NUMBER OF AUTHORIZED GOVERNMENT REPRESENTATIVE

32g. E-MAIL OF AUTHORIZED GOVERNMENT REPRESENTATIVE

33. SHIP NUMBER 34. VOUCHER NUMBER 35. AMOUNT VERIFIED 36. PAYMENT 37. CHECK NUMBER
CORRECT FOR
[ ] COMPLETE [ ]PARTIAL [ ] FINAL
[ ] PARTIAL [] FINAL
38. SIRACCOUNT NUMBER 39. S/R VOUCHER NUMBER  [40. PAID BY

41a. | CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT

41b. SIGNATURE AND TITLE OF CERTIFYING OFFICER 41c. DATE

42a. RECEIVED BY (Print)

42b. RECEIVED AT (Location)

42c. DATE REC'D (YY/MM/DD)

42d. TOTAL CONTAINERS

STANDARD FORM 1449 (REV. 2/2012) BACK



CONTINUATION SHEET

[REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-16-015/1006

PAGE OF

3 3
NAME OF OFFEROR OR CONTRACTOR
AMEC ENVIRONMENT & INFRASTRUCTURE, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
(&) (B) (C) (D) (E) (E}

Accounting Info:
17-18-C-58D5-102A45-2505-1758DC7086-001 BFY: 17
EFY: 18 Fund: C Budget Org: 58D5 Program (PRC):
102245 Budget (BOC): 2505 DCN - Line ID:
1758DC7086-001

Funding Flag: Partial

Funded: $3,000.00

Accounting Info:
17-18-C-58D5-102A45-2505-1758DC7068-001 BFY: 17
EFY: 18 Fund: C Budget Org: 58D5 Program (PRC):
102245 Budget (BOC): 2505 DCN - Line ID:
1758DC7068-001

Funding Flag: Partial

Funded: $35,000.00

NSN 7540-01-152-8067

Working Copy

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



ATTACHMENT A

STATEMENT OF WORK
Title: Non-routine Maintenance and Repairs of
CASTNET Equipment
Contractor: AMEC Foster Wheeler, Inc.
Contract #: EP-W-16-015
Task Order #: 1006
Period of Performance: 7/9/2017 —7/8/2018
EPA Key Personnel

Task Order Project Officer (TOPO):

Taylor Macy

Clean Air Markets Division (OAP/OAR/CAMD)
1200 Pennsylvania Ave., NW

Mail Code 6204M

Washington, DC 20460

phone: (202) 343-9183

email: macy.taylor@epa.gov

Alternate TOPO:

Greg Beachley

Clean Air Markets Division (OAP/OAR/CAMD)
1200 Pennsylvania Ave., NW

Mail Code 6204M

Washington, DC 20460

phone: (202) 343-9621

email: beachley.gregory @epa.gov

Contracting Officer (CO):

Michael Fox

Contracting Officer

Administrative Contract Service Center
1200 Pennsylvania Ave N.W.

Mail Code 3803R

Washington DC 20460

phone: (202) 564-2550

email: fox.michael @epa.gov



STATEMENT OF WORK
I. INTRODUCTION

The Clean Air Status and Trends Network (CASTNET) is a long-term environmental monitoring
network that measures changes in ambient air quality and assesses atmospheric deposition over
broad geographic regions of the U.S. (https://www.epa.gov/castnet). Operating since 1987,
CASTNET has evolved into a robust regional monitoring program which currently consists of
approximately 95 monitoring stations nationwide. The Environmental Protection Agency (EPA)
coordinates the operation of the network in cooperation with numerous federal, tribal, state and
local partners.

The primary monitoring objectives of CASTNET are to:

e Provide high quality data on atmospheric deposition, rural ground level ozone and other
forms of atmospheric pollution;

e Support the primary and secondary ozone NAAQS and provide data on NAAQS
compliance in rural areas;

e Monitor the status and trends in regional air quality and atmospheric deposition;

e Assess and report on geographic patterns and long-term, temporal trends in ambient air
pollution and atmospheric deposition;

e Improve our understanding of PM and ozone formation;

e Validate and improve atmospheric models;

e Provide data for health-based research and epidemiology studies;

e Assess the effectiveness of EPA’s emission reduction programs; and

e Support science and ecosystem studies.

CASTNET sites measure weekly average concentrations of sulfate (SO4>), nitrate (NO5"),
ammonium (NH4"), sulfur dioxide (SO»), nitric acid (HNO3), chloride (CI') and the base cations
(Na*, K*, Mg**and Ca®") using a 3-stage filter pack. In addition, each site may make ancillary
measurements, including hourly ozone (O3), hourly meteorology, ammonia (NH3) gas using
passive devices, and trace-level gases. Trace-level gas monitors include reactive oxidized
nitrogen (NOy), nitric oxide (NO), sulfur dioxide (SO») and carbon monoxide (CO). CASTNET
O3, meteorological, and trace gas measurements follow the requirements in the Code of Federal
Regulations (CFR) and EPA’s Quality Assurance Handbook.

II. PURPOSE

The primary purpose of this task order is to perform non-routine maintenance on CASTNET
equipment and infrastructure repairs due to unforeseen circumstances, including errors or faulty
parts/equipment on the part of manufacturers, or the discontinuation of measurements at current
monitoring sites. This work should be considered out of scope from the base operations task
orders in place for Task Orders 0103 and 0104 (CASTNET Base Program and CASTNET Tribal



Base Program, respectively), which cover routine, expected maintenance. The TOPO may
provide technical direction for performing specific tasks under this task order.

III. CONTRACT LEVEL STATEMENT OF WORK REFERENCE

The tasks to be performed under this task order are consistent with the activities authorized in
Task 22 (Level of Effort) of the contract’s Statement of Work.

IV. TECHNICAL DIRECTION
1. Prepare a Proposal

The Contractor shall prepare a Task Order Proposal and Cost Estimate in accordance with the
terms and conditions of contract clauses B.2 entitled Fixed Rates for Services — Indefinite
delivery/Indefinite quantity contract, using time and materials with a cost ceiling, and will submit it
to EPA.

2, Perform Non-Routine Maintenance and Repairs

2.1 Repair of CASTNET shelters

The site shelter enclosures themselves are important to allow for proper operating
conditions to be maintained to meet rigorous quality assurance standards for regulatory
NAAQS measurements. Most of the shelters in the network have been in place for
upwards of 10 years or more. They are subject to normal wear and tear and also exposed
to harsh weather conditions that may cause significant damage over time. Cost analyses
show that repair of these shelters is much more cost-effective than a replacement. The
contractor will monitor shelters for repair needs and arrange and conduct the repairs
when needed. The repairs will range from minor maintenance to major repairs such as
roof or floor replacements. Repairs should be made in a way to minimize their impact on
the sampling schedule.

2.2 Disposition of meteorological sensors and equipment

Over time, CASTNET equipment becomes unusable due to malfunctions, normal wear
from routine use, or obsolete technology. The contractor is tasked with collecting that
equipment and storing it until the point in which it is no longer of any potential use in the
network. At that point, unusable equipment should be disposed of properly. The
contractor shall oversee the development of a plan to dispose of unusable equipment.
That plan should include an inventory of each piece of equipment with an EPA property
decal prior to removal of the decal. Also, any hardware that may potentially contain any
agency-sensitive information should be sanitized prior to its inclusion in the ‘EPA-
property disposition plan’. This is a continuation of work that began under Task Order
0006.

2.3 Nafion Dryer Installation
CASTNET ozone analyzers located in regions that experience humid weather tend to
experience moisture issues causing slow responses during the QC checks and noisy 1-



minute data. With approval from EPA, the contractor shall purchase and install up to 40
nafion dryer lines at select CASTNET sites. The nafion dryer shall be placed in-line with
the sampling line to dry the air as it enters the temperature controlled shelter. When
appropriate the contractor should schedule the installation during a routine calibration
trip.

24  Additional Maintenance, Repairs and Equipment Purchases

Additional technical direction will be given as other non-routine maintenance and repairs
arise on CASTNET equipment and infrastructure. This task includes, but is not limited to
aging ozone analyzers, flow controllers and data loggers.

V. DELIVERABLES

1. Technical Proposal & Cost Estimate

The contractor shall deliver a Task Order Proposal and cost estimate in accordance with clause
B.7 Task Order Ordering Procedures of the contract.

2. Monthly Progress Report

The contractor shall prepare and submit a monthly progress report by the 15" of each month
summarizing the progress made, issues encountered or expected, work planned for the next
reporting period and costs. These reports shall comply with contract clauses F.1 Monthly
Progress Report and F.5 Reports of Work. Reports shall be delivered electronically.
Additional deliverables may be required as part of future technical direction.

VI. SCHEDULE

The task order proposal shall be delivered within 10 days of issuance of this task order.

Distribution of Deliverables:

Addressee Copies
EPA Contracting Officer (Mike Fox) 1
EPA Task Order Project Officer (Taylor Macy) 1

EPA Alternate TOPO (Gregory Beachley) 1



EP-W-16-015
Task Order# 1006

ATTACHMENT B
SUMMARY OF TASK ORDER OBLIGATION/CEILING AMOUNTS

Total Funding/Obligation Amounts

Period Previous Amount This Action Amount
Base Period - $38,000.00 $38,000.00
Total - $38,000.00 $38,000.00

Total Task Order Ceiling

Period Previous Amount This Action Amount
Base Period - $182,188.00 $182,188.00
Total - $182,188.00 $182,188.00

Note: This task order is incrementally funded in accordance with contract clause B.5 Limitation
of Government’s Obligation (EPA-B-32-103).

Page 1 of 1



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE

PAGE OF PAGES
1| 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
001 See Block 16C PR-OAR-17-01197 EP-W-16-015

6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (if other than ltem 6) mm|

HPOD

US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

AMEC ENVIRONMENT & INFRASTRUCTURE, INC.
Attn: LISA DWYER

AMEC FOSTER WHEELER ENVIRONMENT & I

751 ARBOR WAY, STE 180

[(b)(4)

BLUE BELL PA 194221960

9A. AMENDMENT OF SOLICITATION NO.

9B. DATED (SEE ITEM 11)

X |EP-W-16-015
1006

10A. MODIFICATION OF CONTRACT/ORDER NO.

10B. DATED (SEE ITEM 13)

CODE 38086125 FACILITY CODE

06/28/2017

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[[]The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers

[Jis extended.  [Jis not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER  If by

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)
See Schedule

Net Increase:

$40,000.00

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

E@ﬁﬁ_Ammwm%omﬁfswmmmwmwo@mwwmwnﬁCMmﬁﬁnmmmmmMMmmmmmnmmmmm

ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 Limitation of Funds

E. IMPORTANT: Contractor is not. [lis required to sign this document and return

copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 038086125

The purpose of this modification is to provide incremental funding in the amount of
$40,000.00 to Task Order# 1006. The total obligated/funded ceiling amount for this order is
currently $78,000.00. This order is incrementally funded as detailed in Attachment B

Summary of Amounts and Ceilings and Attachment B is hereby incorporated

TOCOR: Taylor Macy
LIST OF CHANGES:

Reason for Modification : Funding Only Action

Obligated Amount for this Modification: $40,000.00
New Total Obligated Amount for this Award: $78,000.00

Incremental Funded Amount changed: from
Continued ...

(1 page).

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

Michael C. Fox

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA

(Signature of person authorized to sign)

R 2 =
B F O S L i N

16C. DATE SIGNED
SLESTRONIS

S5:EMNATURE 07/06/2017

(Signature of Contracting Officer)

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243



CONTIN ATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-16-015/1006/001 2 2
NAME OF OFFEROR OR CONTRACTOR
AMEC ENVIRONMENT & INFRASTRUCTURE, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

$38,000.00 to $78,000.00

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this modification: $40,000.00
Incremental Funded Amount changed from $38,000.00
to $78,000.00

NEW ACCOUNTING CODE ADDED:
Account code:
17-18-C-58D5-102A45-2505-1758DC7089-001
Beginning FiscalYear 17
Ending Fiscal Year 18
Fund (Appropriation) C
Budget Organization 58D5
Program (PRC) 102A45
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1758DC7089-001
Quantity: 0
Amount: $40,000.00
Pereent: 21.95534
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
FOB: Destination
Period of Performance: 07/09/2017 to 07/08/2018

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



EP-W-16-015
Task Order# 1006-001

ATTACHMENT B
SUMMARY OF TASK ORDER OBLIGATION/CEILING AMOUNTS

Total Funding/Obligation Amounts

Period Previous Amount This Action Amount
Base Period $38,000.00 $40,000.00 $78,000.00
Total $38,000.00 $40,000.00 $78,000.00

Total Task Order Ceiling

Period Previous Amount This Action Amount
Base Period $182,188.00 - $182,188.00
Total $182,188.00 - $182,188.00

Note: This task order is incrementally funded in accordance with contract clause B.5 Limitation
of Government’s Obligation (EPA-B-32-103).

Page1of1



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE

PAGE OF PAGES
1| 3

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable)
P00002 ca& Blodk 16C PR-OAR-17-01685 EP-W-16-015

6. ISSUED BY CODE HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |

HPOD

US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

AMEC ENVIRONMENT & INFRASTRUCTURE, INC.
Attn: LISA DWYER

AMEC FOSTER WHEELER ENVIRONMENT & I

751 ARBOR WAY, STE 180

[(b)4)

BLUE BELL PA 194221960

9A. AMENDMENT OF SOLICITATION NO.

9B. DATED (SEE ITEM 11)

X |EP-W-16-015
1006

10A. MODIFICATION OF CONTRACT/ORDER NO.

10B. DATED (SEE ITEM 13)

CODE 38086125 FACILITY CODE

06/28/2017

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[[]The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers

[Jis extended.  [Jis not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)
See Schedule

Net Increase:

533,905:14

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
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ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 Limitation of Funds

E. IMPORTANT: Contractor is not. [lis required to sign this document and return

copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 038086125

The purpose of this modification is to provide incremental funding in the amount of
$33,905.14 to Task Order# 1006. The total obligated/funded ceiling amount for this order is
currently $111,905.14. This order is incrementally funded as detailed in Attachment B

Summary of Amounts and Ceilings and Attachment B is hereby incorporated

TOCOR: Taylor Macy
LIST OF CHANGES:

Reason for Modification : Funding Only Act